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A1.0 PREFACE 

The selected Core Systems Contractor shall fill-in and submit all pricing forms listed in sections A2.1 

through A2.14, prior to Contract Award.  The Core Systems Contract will be amended to include the 

completed forms. 

A2.0 CONTRACT AWARD FORMS 

A2.1 FORM A SUMMARY PRICING FORMS FOR O&M  

 OMP-IP Summary of Fixed Price Data for Intermediate O&M Period 

 OMP-FP Summary of Fixed Price Data for Full O&M Period 

 OMP-OP Summary of Fixed Price Data for Optional O&M Period 

A2.2 FORM B-2 OPERATIONS SERVICES INTERMEDIATE O&M PERIOD 

 OS-LMS-IP Summary of Fixed Price Data for Intermediate O&M Period 

 

 OS-LMP-IP1 Summary Labor & Mat’l Price for Intermediate O&M Period #1 

 OS-LMP-IP2 Summary Labor & Mat’l Price for Intermediate O&M Period #2 

 

 OS-LS-IP1 Summary Admin & Mgmt Price for Intermediate O&M Period #1 

 OS-LS-IP2 Summary Admin & Mgmt Price for Intermediate O&M Period #2 

 

 OS-LP-IP1 Detail Labor, Admin & Mgmt for Intermediate O&M Period #1 

 OS-LP-IP2 Detail Labor, Admin & Mgmt for Intermediate O&M Period #2 

 

 OS-M-IP1 Detail Mat’l & Misc Price for Intermediate O&M Period #1 

 OS-M-IP2 Detail Mat’l & Misc Price for Intermediate O&M Period #2 

A2.3 FORM C-2 MAINTENANCE SERVICES INTERMEDIATE O&M PERIOD 

 MS-LMS-IP Summary of Fixed Price Data for Intermediate O&M Period 

 

 MS-LMP-IP1 Summary Labor & Mat’l Price for Intermediate O&M Period #1 

 MS-LMP-IP2 Summary Labor & Mat’l Price for Intermediate O&M Period #2 

 

 MS-LS-IP1 Summary Admin & Mgmt Price for Intermediate O&M Period #1 

 MS-LS-IP2 Summary Admin & Mgmt Price for Intermediate O&M Period #2 

 

 MS-LP-IP1 Detail Labor, Admin, & Mgmt for Intermediate O&M Period #1 

 MS-LP-IP2 Detail Labor, Admin, & Mgmt for Intermediate O&M Period #2 

 

 MS-M-IP1 Detail Mat’l & Misc Price for Intermediate O&M Period #1 

 MS-M-IP2 Detail Mat’l & Misc Price for Intermediate O&M Period #2 

A2.4 FORM D OPERATIONS SERVICES FULL O&M PERIOD 

 OS-LMS-FP Summary of Fixed Price Data for Full O&M Period 

 

 OS-LMP-FP1 Summary Labor & Mat’l Price for Full O&M Period Year #1 

 OS-LMP-FP2 Summary Labor & Mat’l Price for Full O&M Period Year #2 
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 OS-LMP-FP3 Summary Labor & Mat’l Price for Full O&M Period Year #3 

 OS-LMP-FP4 Summary Labor & Mat’l Price for Full O&M Period Year #4 

 OS-LMP-FP5 Summary Labor & Mat’l Price for Full O&M Period Year #5 

 

 OS-LS-FP1 Summary Admin & Mgmt Price for Full O&M Period Year #1 

 OS-LS-FP2 Summary Admin & Mgmt Price for Full O&M Period Year #2 

 OS-LS-FP3 Summary Admin & Mgmt Price for Full O&M Period Year #3 

 OS-LS-FP4 Summary Admin & Mgmt Price for Full O&M Period Year #4 

 OS-LS-FP5 Summary Admin & Mgmt Price for Full O&M Period Year #5 

 

 OS-LP-FP1 Detail Labor, Admin, & Mgmt for Full O&M Period Year #1 

 OS-LP-FP2 Detail Labor, Admin, & Mgmt for Full O&M Period Year #2 

 OS-LP-FP3 Detail Labor, Admin, & Mgmt for Full O&M Period Year #3 

 OS-LP-FP4 Detail Labor, Admin, & Mgmt for Full O&M Period Year #4 

 OS-LP-FP5 Detail Labor, Admin, & Mgmt for Full O&M Period Year #5 

 

 OS-M-FP1 Detail Mat’l & Misc Price for Full O&M Period Year #1 

 OS-M-FP2 Detail Mat’l & Misc Price for Full O&M Period Year #2 

 OS-M-FP3 Detail Mat’l & Misc Price for Full O&M Period Year #3 

 OS-M-FP4 Detail Mat’l & Misc Price for Full O&M Period Year #4 

 OS-M-FP5 Detail Mat’l & Misc Price for Full O&M Period Year #5 

A2.5 FORM E MAINTENANCE SERVICES FULL O&M PERIOD 

 MS-LMS-FP Summary of Fixed Price Data for Full O&M Period 

  

 MS-LMP-FP1 Summary Labor & Mat’l Price for Full O&M Period Year #1 

 MS-LMP-FP2 Summary Labor & Mat’l Price for Full O&M Period Year #2 

 MS-LMP-FP3 Summary Labor & Mat’l Price for Full O&M Period Year #3 

 MS-LMP-FP4 Summary Labor & Mat’l Price for Full O&M Period Year #4 

 MS-LMP-FP5 Summary Labor & Mat’l Price for Full O&M Period Year #5 

 

 MS-LS-FP1 Summary Admin & Mgmt Price for Full O&M Period Year #1 

 MS-LS-FP2 Summary Admin & Mgmt Price for Full O&M Period Year #2 

 MS-LS-FP3  Summary Admin & Mgmt Price for Full O&M Period Year #3 

 MS-LS-FP4 Summary Admin & Mgmt Price for Full O&M Period Year #4 

 MS-LS-FP5 Summary Admin & Mgmt Price for Full O&M Period Year #5 

 

 MS-LP-FP1 Detail Labor, Admin, & Mgmt for Full O&M Period Year #1 

 MS-LP-FP2 Detail Labor, Admin, & Mgmt for Full O&M Period Year #2 

 MS-LP-FP3 Detail Labor, Admin, & Mgmt for Full O&M Period Year #3 

 MS-LP-FP4 Detail Labor, Admin, & Mgmt for Full O&M Period Year #4 

 MS-LP-FP5 Detail Labor, Admin, & Mgmt for Full O&M Period Year #5 

 

 MS-M-FP1 Detail Mat’l & Misc Price for Full O&M Period Year #1 

 MS-M-FP2 Detail Mat’l & Misc Price for Full O&M Period Year #2 

 MS-M-FP3 Detail Mat’l & Misc Price for Full O&M Period Year #3 

 MS-M-FP4 Detail Mat’l & Misc Price for Full O&M Period Year #4 

 MS-M-FP5 Detail Mat’l & Misc Price for Full O&M Period Year #5 

A2.6 FORM F OPERATIONS SERVICES OPTIONAL O&M PERIOD 
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 OS-LMS-OP Summary of Fixed Price Data for Optional O&M Period 

 

 OS-LMP-OP1 Summary Labor & Mat’l Price for Optional O&M Period Year #1 

 OS-LMP-OP2 Summary Labor & Mat’l Price for Optional O&M Period Year #2 

 OS-LMP-OP3 Summary Labor & Mat’l Price for Optional O&M Period Year #3 

 OS-LMP-OP4 Summary Labor & Mat’l Price for Optional O&M Period Year #4 

 OS-LMP-OP5 Summary Labor & Mat’l Price for Optional O&M Period Year #5 

 

 OS-LS-OP1 Summary Admin & Mgmt Price for Optional O&M Period Year #1 

 OS-LS-OP2 Summary Admin & Mgmt Price for Optional O&M Period Year #2 

 OS-LS-OP3 Summary Admin & Mgmt Price for Optional O&M Period Year #3 

 OS-LS-OP4 Summary Admin & Mgmt Price for Optional O&M Period Year #4 

 OS-LS-OP5 Summary Admin & Mgmt Price for Optional O&M Period Year #5 

 

 OS-LP-OP1 Detail Labor, Admin & Mgmt for Optional O&M Period Year #1 

 OS-LP-OP2 Detail Labor, Admin & Mgmt for Optional O&M Period Year #2 

 OS-LP-OP3  Detail Labor, Admin & Mgmt for Optional O&M Period Year #3 

 OS-LP-OP4 Detail Labor, Admin & Mgmt for Optional O&M Period Year #4 

 OS-LP-OP5 Detail Labor, Admin & Mgmt for Optional O&M Period Year #5 

 

 OS-M-OP1 Detail Material & Misc Price for Optional O&M Period Year #1 

 OS-M-OP2 Detail Material & Misc Price for Optional O&M Period Year #2 

 OS-M-OP3 Detail Material & Misc Price for Optional O&M Period Year #3 

 OS-M-OP4 Detail Material & Misc Price for Optional O&M Period Year #4 

 OS-M-OP5 Detail Material & Misc Price for Optional O&M Period Year #5 

 

 OS-OT  Option for Operations Services Training of Owner-Designated Personnel 

A2.7 FORM G MAINTENANCE SERVICES OPTIONAL O&M PERIOD 

 MS-LM-OP Summary of Fixed Price Data for Optional O&M Period 

 

 MS-LMP-OP1 Summary Labor & Mat’l Price for Optional O&M Period Year #1 

 MS-LMP-OP2 Summary Labor & Mat’l Price for Optional O&M Period Year #2 

 MS-LMP-OP3 Summary Labor & Mat’l Price for Optional O&M Period Year #3 

 MS-LMP-OP4 Summary Labor & Mat’l Price for Optional O&M Period Year #4 

 MS-LMP-OP5 Summary Labor & Mat’l Price for Optional O&M Period Year #5 

 

 MS-LS-OP1 Summary Admin & Mgmt Price for Optional O&M Period Year #1 

 MS-LS-OP2 Summary Admin & Mgmt Price for Optional O&M Period Year #2 

 MS-LS-OP3 Summary Admin & Mgmt Price for Optional O&M Period Year #3 

 MS-LS-OP4 Summary Admin & Mgmt Price for Optional O&M Period Year #4 

 MS-LS-OP5 Summary Admin & Mgmt Price for Optional O&M Period Year #5 

 

 MS-LP-OP1 Detail Labor, Admin & Mgmt for Optional O&M Period Year #1 

 MS-LS-OP2 Detail Labor, Admin & Mgmt for Optional O&M Period Year #2 

 MS-LS-OP3 Detail Labor, Admin & Mgmt for Optional O&M Period Year #3 

 MS-LS-OP4 Detail Labor, Admin & Mgmt for Optional O&M Period Year #4 

 MS-LS-OP5 Detail Labor, Admin & Mgmt for Optional O&M Period Year #5 

 

 MS-M-OP1 Detail Mat’l & Misc for Optional O&M Period Year #1 
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 MS-M-OP2 Detail Mat’l & Misc for Optional O&M Period Year #2 

 MS-M-OP3 Detail Mat’l & Misc for Optional O&M Period Year #3 

 MS-M-OP4 Detail Mat’l & Misc for Optional O&M Period Year #4 

 MS-M-OP5 Detail Mat’l & Misc for Optional O&M Period Year #5 

 

 MS-OT  Option for Maintenance Services Training of Owner-Designated Personnel 

A2.8 FORM H CAPITAL ASSET REPLACEMENT PROGRAM (CARP) PRICES 

 CARP   Summary of Capital Asset Replacement Program Prices 

 CARP-PD-FP  Capital Asset Replacement Program Full Period 

 CARP-PD-OP  Capital Asset Replacement Program Optional Period 

A2.9 FORM I-2 INTERMEDIATE PERIOD POWER & UTILITY 

 PWR-DMD-IP1 Power/Utilities Demand for Intermediate Period #1 

 PWR-CON-IP1  Power/Utilities Consumption for Intermediate Period #1 

 PWR-DMD-IP2 Power/Utilities Demand for Intermediate Period #2 

 PWR-CON-IP2  Power/Utilities Consumption for Intermediate Period #2 

A2.10 FORM J FULL PERIOD POWER & UTILITY 

 PWR-DMD-FP1 Power/Utility Demand for Full Period Year #1 

 PWR-CON-FP1 Power/Utility Consumption for Full Period Year #1 

 PWR-DMD-FP2 Power/Utility Demand for Full Period Year #2 

 PWR-CON-FP2 Power/Utility Consumption for Full Period Year #2 

 PWR-DMD-FP3 Power/Utility Demand for Full Period Year #3 

 PWR-CON-FP3 Power/Utility Consumption for Full Period Year #3 

 PWR-DMD-FP4 Power/Utility Demand for Full Period Year #4 

 PWR-CON-FP4 Power/Utility Consumption for Full Period Year #4 

 PWR-DMD-FP5 Power/Utility Demand for Full Period Year #5 

 PWR-CON-FP5 Power/Utility Consumption for Full Period Year #5 

A2.11 FORM K OPTIONAL PERIOD POWER & UTILITY 

 PWR-DMD-OP1 Power/Utility Demand for Optional Period Year #1 

 PWR-CON-OP1 Power/Utility Consumption for Optional Period Year #1 

 PWR-DMD-OP2 Power/Utility Demand for Optional Period Year #2 

 PWR-CON-OP2 Power/Utility Consumption for Optional Period Year #2 

 PWR-DMD-OP3 Power/Utility Demand for Optional Period Year #3 

 PWR-CON-OP3 Power/Utility Consumption for Optional Period Year #3 

 PWR-DMD-OP4 Power/Utility Demand for Optional Period Year #4 

 PWR-CON-OP4 Power/Utility Consumption for Optional Period Year #4 

 PWR-DMD-OP5 Power/Utility Demand for Optional Period Year #5 

 PWR-CON-OP5 Power/Utility Consumption for Optional Period Year #5 

 


